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Bulkheads (Replacement and New)  Order of Magnitude Cost Estimate

Berth/Bulkhead ID Length Bulkhead Cost Fendering Cost Bollard Cost Apron Cost Utility Cost Sub Cost w/Contingency  GC Costw/O&P Design/Inspection Total Costs Milestone

Berths 1, 2 & 3 1,621 25,125,500 185,000 50,000 2,431,500 486,300 32,520,045 35,772,050 3,577,205 39,349,254 20
Berth 4 (existing) 921 14,275,500 185,000 50,000 1,381,500 276,300 18,593,545 20,452,900 2,045,290 22,498,189 10
Berth 4 (extension) 379 5,874,500 568,500 113,700 7,540,205 8,294,226 829,423 9,123,648 10
Bulkhead 45 (existing) 270 4,185,000 4,812,750 5,294,025 529,403 5,823,428 10
Bulkhead 45 (extension) 205 3,177,500 3,654,125 4,019,538 401,954 4,421,491 10
Berth 5 902 13,981,000 150,000 50,000 1,353,000 2,255,000 20,457,350 22,503,085 2,250,309 24,753,394 10
Berth 5 (extension) 392 6,076,000 588,000 980,000 8,790,600 9,669,660 966,966 10,636,626 10
Berth 6 406 6,293,000 7,236,950 7,960,645 796,065 8,756,710 10
Berth 6 (reduction) 256 3,968,000 4,563,200 5,019,520 501,952 5,521,472 10
Berths 7 & 8 1,194 18,507,000 150,000 50,000 895,500 2,985,000 25,975,625 28,573,188 2,857,319 31,430,506 20
Bulkhead 89 (existing) 300 4,650,000 5,347,500 5,882,250 588,225 6,470,475 20
Bulkhead 89 (extension) 175 2,712,500 3,119,375 3,431,313 343,131 3,774,444 20
Berths 9 & 10 1,194 18,507,000 150,000 50,000 1,343,250 2,985,000 26,490,538 29,139,591 2,913,959 32,053,550 20
Berth 11 (existing) 508 7,874,000 762,000 9,931,400 10,924,540 1,092,454 12,016,994 20
Berth 11 (reduction) 433 6,711,500 7,718,225 8,490,048 849,005 9,339,052 20
Berths 12 & 13 (existing) 1,232 19,096,000 220,000 80,000 3,080,000 25,847,400 28,432,140 2,843,214 31,275,354 20
Berths 12 & 13 (extension) 268 4,154,000 4,777,100 5,254,810 525,481 5,780,291 20
Bulkhead 1314 (existing) 300 4,650,000 5,347,500 5,882,250 588,225 6,470,475 20
Bulkhead 1314 (extension) 300 4,650,000 5,347,500 5,882,250 588,225 6,470,475 20
Berth 14 & 15 (existing) 1,232 19,096,000 220,000 80,000 616,000 369,600 23,438,840 25,782,724 2,578,272 28,360,996 20
Berth 14 & 15 (extension) 268 4,154,000 50,000 20,000 134,000 80,400 5,104,160 5,614,576 561,458 6,176,034 20
Berth 16, 17 & 18 1,654 25,637,000 220,000 80,000 2,481,000 496,200 33,251,330 36,576,463 3,657,646 40,234,109 20
Berth 19 & 20 1,289 19,979,500 185,000 50,000 1,933,500 386,700 25,914,905 28,506,396 2,850,640 31,357,035 20
Berth 21 & 22 1,479 22,924,500 185,000 50,000 2,218,500 443,700 29,694,955 32,664,451 3,266,445 35,930,896 20
Berth 23 500 7,750,000 50,000 8,970,000 9,867,000 986,700 10,853,700 20
Berth 24 & 25 1,373 21,281,500 185,000 50,000 2,059,500 411,900 27,586,085 30,344,694 3,034,469 33,379,163 20
Berth 26 & 27 1,347 20,878,500 185,000 50,000 3,030,750 404,100 28,230,603 31,053,663 3,105,366 34,159,029 20
Berth 28 (existing) 1,430 22,165,000 150,000 50,000 429,000 26,213,100 28,834,410 2,883,441 31,717,851 10
Berth 28 (reduction) 865 13,407,500 1,695,000 259,500 13,767,800 15,144,580 1,514,458 16,659,038 10
Berth 29 833 12,911,500 150,000 50,000 2,499,000 249,900 18,239,460 20,063,406 2,006,341 22,069,747 10
Berth 29 (extension) 320 4,960,000 960,000 96,000 6,918,400 7,610,240 761,024 8,371,264 10

Total 20,738 321,439,000 2,570,000 860,000 26,950,500 16,269,300 423,302,120 465,632,332 46,563,233 512,195,565

2008 to 2012 2013 to 2016  2017 to 2026
Bulkhead (1 thru 29) Costs 0 125,991,837 386,203,728 512,195,565



ACOE Costs/Less GNF Dredging Costs w/4%/yr Total Costs
2008 to 2012 2013 to 2016 2017 to 2026

Widener 15,443,000 17,913,880

Turning Notch 23,507,000 27,268,120

SAC 28,597,000 33,172,520

DCC 58,798,000 68,205,680

ACOE Dredging Totals 23,507,000 44,040,000 58,798,000 146,560,200

Total for Berths 129
Bulkhead & ACOE Dredging 658,755,765

Berth/Bulkhead ID Bulkhead Cost ACOE
5Year MP 5Year MP 10Year MP 20Year
Turning Notch Phase 1 Extension 29,386,544 20,700,000
ACOE Dredging 23,507,000 32,600,000

10Year
Slip 2 Expansion 45 87,256,776 90,000,000
Petroleum Barge Slip 12,13 portion 21,892,748 24,000,000
ICW Wharf Extension 28, 29 extension 23,430,077 25,000,000
Turning Notch Phase 2 Extension 60,000,000 60,000,000
Port & ACOE Dredging 44,040,000 160,000,000
Replacement Bulkheads 26, 27, 29 56,228,776 60,000,000

20Year
Slips 1 & 3 Bulkheads 615, less 12 140,175,780 140,000,000
DCC Development 50,000,000 50,000,000
Replacement Bulkheads 13, 1625 191,104,157 200,000,000
Toewalls needed by Dredging 3033 30,044,400 50,000,000
Port & ACOE Dredging 58,798,000 108,000,000

Total 20Year Plan
Marine projects 1,020,300,000

Non Marine projects 984,000,000




