

# RICHLAND CREEK WATER SUPPLY PROJECT INTAKES & WTP

## TABLE OF CONTENTS (Final Design)

*Note – Text in Gray Highlight Denotes Sections Not Included in This Submittal Package*

### CONTRACT DOCUMENTS

#### DIVISION 1 - General Requirements

01 11 13	Summary of Work.....	01 11 13-1
01 21 00	Allowances.....	01 21 00-1
01 22 13	Measurement and Payment.....	01 12 13-1
01 25 00	Substitution Procedures .....	01 25 00-1
01 29 73	Schedule of Values .....	01 29 73-1
01 31 13	Project Coordination .....	01 31 13-1
01 31 19.13	Pre-construction Conference.....	01 31 19.13-1
01 31 19.23	Progress Meetings.....	01 31 19.23-1
01 32 16	Progress Schedule .....	01 32 16-1
01 32 33	Photographic Documentation.....	01 32 33-1
01 33 00	Submittal Procedures .....	01 33 00-1
01 41 26	SWPPP and Permit .....	01 41 26-1
01 41 27	Earthmoving Permit and Dust Control .....	01 41 27-1
01 42 00	References.....	01 42 00-1
01 45 29	Testing Laboratory Services Furnished by Owner .....	01 45 29-1
01 45 33	Code-Required Special Inspections and Procedures .....	01 45 33-1
01 45 53	Cleaning, Testing, and Disinfection of Hydraulic Structures .....	01 45 53-1
01 51 05	Temporary Utilities.....	01 51 05-1
01 57 05	Temporary Controls.....	01 57 05-1
01 61 00	Common Product Requirements.....	01 61 00-1
01 65 00	Product Delivery Requirements.....	01 65 00-1
01 66 00	Product Storage and Handling Requirements.....	01 66 00-1
01 71 23	Field Engineering.....	01 71 23-1
01 71 33	Protection of Work and Property .....	01 71 33-1
01 73 19	Installation.....	01 73 19-1
01 73 29	Cutting and Patching.....	01 73 29-1
01 74 05	Cleaning .....	01 74 05-1
01 75 11	Checkout and Startup Procedures .....	01 75 11-1
01 77 19	Closeout Requirements .....	01 77 19-1
01 78 23	Operations and Maintenance Data .....	01 78 23-1
01 78 39	Project Record Documents .....	01 78 39-1
01 78 43	Spare Parts and Extra Materials.....	01 78 43-1
01 79 13	System and Facility Start-up Assistance.....	01 79 13-1
01 79 23	Instruction of Operations and Maintenance Personnel .....	01 79 23-1

#### DIVISION 3 – Concrete

**RICHLAND CREEK WATER SUPPLY PROJECT  
INTAKES & WTP**

**TABLE OF CONTENTS (Final Design)**

03 11 00	Concrete Forming .....	03 11 00-1
03 15 00	Concrete Accessories .....	03 15 00-1
03 20 00	Concrete Reinforcing .....	03 20 00-1
03 30 00	Cast-in-Place Concrete.....	03 30 00-1
03 41 10	Designed Precast Concrete Vault.....	03 41 10-1
03 41 13	Precast Concrete Hollow Core Planks .....	03 41 13-1
03 60 00	Grouting .....	03 60 00-1
03 70 00	Mass Concrete.....	03 70 00-1

**DIVISION 4 – Masonry**

04 05 05	Unit Masonry Construction.....	04 05 05-1
04 05 11	Masonry Mortaring and Grouting .....	04 05 11-1
04 05 19	Masonry Anchorage and Reinforcing.....	04 05 19-1
04 22 00	Concrete Unit Masonry .....	04 22 00-1
04 23 00	Glass Unit Masonry .....	04 23 00-1

**DIVISION 5 - Metals**

05 05 33	Anchor Systems .....	05 05 33-1
05 12 00	Structural Steel Framing .....	05 12 00-1
05 14 00	Structural Aluminum Framing .....	05 14 00-1
05 31 23	Steel Roof Decking .....	05 31 23-1
05 40 00	Cold-Formed Metal Trusses and Framing .....	05 40 00-1
05 50 13	Miscellaneous Metal Fabrications .....	05 50 13-1
05 51 17	Aluminum Stairs .....	05 51 17-1
05 52 15	Aluminum Handrails and Railings.....	05 52 15-1
05 53 16	Aluminum Grating .....	05 53 16-1
05 54 63	Floor Access Hatch Covers.....	05 54 63-1
05 56 00	Metal Castings .....	05 56 00-1

**DIVISION 6 - Wood / Plastics**

06 10 53	Miscellaneous Rough Carpentry.....	06 10 53-1
06 82 13	Fiberglass Reinforced Plastic Grating .....	06 82 13-1
06 82 23	Fiberglass Reinforced Plastic (FRP) Handrails and Railing.....	06 82 23-1
06 82 53	Fiberglass Reinforced Plastic (FRP) Miscellaneous Fabrications .....	06 82 53-1

**DIVISION 7 – Thermal and Moisture Protection**

07 11 13	Bituminous Dampproofing .....	07 11 13-1
----------	-------------------------------	------------

# RICHLAND CREEK WATER SUPPLY PROJECT INTAKES & WTP

## TABLE OF CONTENTS (Final Design)

07 19 16	Silate Water Repellants.....	07 19 16-1
07 21 05	Building Insulation.....	07 21 05-1
07 22 16	Roof Board Insulation.....	07 22 16-1
07 41 13	Metal Roof Panels.....	07 41 13-1
07 61 70	Flexible Masonry Flashing .....	07 61 70-1
07 62 00	Sheet Metal Flashing and Trim.....	07 62 00-1
07 71 10	Roof Drainage Specialties.....	07 71 10-1
07 72 33	Roof Hatches.....	07 72 33-1
07 92 00	Joint Sealants .....	07 92 00-1

### DIVISION 8 – Openings

08 11 13	Hollow Metal Doors and Frames.....	08 11 13-1
08 14 00	Wood Doors and Metal Frames .....	08 14 00-1
08 31 00	Access Doors and Panels .....	08 31 00-1
08 33 23	Overhead Coiling Doors .....	08 33 23-1
08 41 00	Aluminum and Glass Doors and Frames .....	08 41 00-1
08 51 13	Aluminum Windows.....	08 51 13-1
08 71 00	Door Hardware.....	08 71 00-1
08 81 00	Glass Glazing.....	08 81 00-1
08 90 00	Louvers and Vents .....	08 90 00-1

### DIVISION 9 – Finishes

09 21 16	Gypsum Board Assemblies.....	09 21 16-1
09 22 16	Non-Structural Metal Framing.....	09 22 16-1
09 30 13	Ceramic Tiling .....	09 30 13-1
09 51 13	Acoustical Panel Ceiling.....	09 51 13-1
09 61 53	Concrete Hardener .....	09 61 53-1
09 62 53	Concrete Floor Toppings .....	09 62 53-1
09 65 05	Resilient Flooring.....	09 65 05-1
09 68 00	Carpeting.....	09 68 00-1
09 91 00	Painting .....	09 91 00-1

### DIVISION 10 – Specialties

10 14 00	Signage.....	10 14 00-1
10 21 13	Toilet Compartments .....	10 21 13-1
10 22 38	Operable Panel Partitions.....	10 22 38-1
10 28 05	Toilet and Bath Accessories.....	10 28 05-1
10 43 16	First Aid Cabinets .....	10 43 16-1
10 44 00	Fire Protection Specialties .....	10 44 00-1

# RICHLAND CREEK WATER SUPPLY PROJECT INTAKES & WTP

## TABLE OF CONTENTS (Final Design)

10 51 00	Lockers.....	10 51 00-1
----------	--------------	------------

### **DIVISION 12 – Furnishing**

12 21 00	Window Blinds .....	12 21 00-1
12 30 00	Manufactured Casework .....	12 30 00-1
12 35 53	Laboratory Casework.....	12 35 53-1

### **DIVISION 13 – Special Construction**

13 34 19	Metal Building Systems.....	13 34 19-1
13 34 23	Precast Concrete Building.....	13 34 23-1

### **DIVISION 21 – Fire Suppression**

21 13 00	Clean Agent Fire Suppression System.....	21 13 00-1
21 13 13	Fire Protection Sprinkler System .....	21 13 13-1

### **DIVISION 22 - Plumbing**

22 05 27	Pipe Sleeves for Plumbing.....	22 05 27-1
22 05 29	Hangers and Supports for Plumbing Piping and Equipment .....	22 05 29-1
22 05 93	Disinfection of Plumbing Systems.....	22 05 93-1
22 07 19	Plumbing Piping Insulation.....	22 07 19-1
22 10 53	Installation of Plumbing Piping .....	22 10 53-1
22 10 63	Testing of Plumbing Piping Systems .....	22 10 63-1
22 11 16	Domestic Water Piping .....	22 11 16-1
22 13 16	Sanitary Waste, Drain and Vent Piping .....	22 13 16-1
22 14 13	Facility Storm Drainage System .....	22 14 13-1
22 33 00	Domestic Water Heaters .....	22 33 00-1
22 40 00	Plumbing Fixtures.....	22 40 00-1

### **DIVISION 23 - HVAC**

23 05 29	Hangers and Supports for HVAC Ductwork, Piping, and Equipment .....	23 05 29-1
23 05 93	Testing, Adjusting, and Balancing for HVAC.....	23 05 93-1
23 07 13	Duct Insulation.....	23 07 13-1
23 07 19	HVAC Piping Insulation.....	23 07 19-1
23 09 00	Instrumentation and Controls for HVAC.....	23 09 00-1
23 31 13	Metal Ductwork .....	23 31 13-1
23 31 16	Non-Metal Ductwork and Accessories .....	23 31 16-1
23 34 04	Industrial Ceiling Fans.....	23 34 04-1

# RICHLAND CREEK WATER SUPPLY PROJECT INTAKES & WTP

## TABLE OF CONTENTS (Final Design)

23 34 05	Metallic HVAC Fans .....	23 34 05-1
23 34 06	Non-Metallic HVAC Fans .....	23 34 06-1
23 74 13	Packaged Outdoor Central-Station Air-Handling Units .....	23 74 13-1
23 74 15	Packaged Outdoor Makeup Air Conditioning Units.....	23 74 15-1
23 74 23	Packaged Outdoor Heating-Only Makeup Air Units.....	23 74 23-1
23 81 19	Vertical Packaged Air-Conditioners .....	23 81 19-1
23 81 26	Ductless Split-System Air-Conditioners.....	23 81 26-1
23 82 16.20	Electric Duct Heaters .....	23 82 16.20-1
23 82 39.13	Electric Wall Heaters .....	23 82 39.13-1
23 82 39.43	Electric Unit Heaters.....	23 82 39.43-1
23 84 16	Dehumidification Units.....	23 84 16-1

### DIVISION 26 - Electrical

26 05 05	General Provisions for Electrical Systems.....	26 05 05-1
26 05 13	Medium Voltage Cables .....	26 05 13-1
26 05 19	Low-Voltage Electrical Power Conductors and Cables.....	26 05 19-1
26 05 23	Instrumentation and Communication Cable .....	26 05 23-1
26 05 26	Grounding and Bonding for Electrical Systems .....	26 05 26-1
26 05 29	Hangers and Supports for Electrical Systems.....	26 05 29-1
26 05 33.13	Rigid Conduits .....	26 05 33.13-1
26 05 33.16	Flexible Conduits .....	26 05 33.16-1
26 05 33.23	Sealed Fittings.....	26 05 33.23-1
26 05 33.26	Expansion/Deflection Fittings .....	26 05 33.26-1
26 05 33.33	Pull, Junction, and Terminal Boxes .....	26 05 33.33-1
26 05 33.36	Outlet Boxes.....	26 05 33.36-1
26 05 36	Cable Trays for Electrical Systems.....	26 05 36-1
26 05 43.13	Underground Ductbanks for Electrical Systems.....	26 05 43.13-1
26 05 43.23	Manholes and Handholes for Electrical Systems .....	26 05 43.23-1
26 05 45	Utility Services for Electrical Systems .....	26 05 45-1
26 05 53	Identification for Electrical Systems .....	26 05 53-1
26 05 73	Electrical Power Distribution System Studies .....	26 05 73-1
26 11 16	Secondary Unit Substations .....	26 11 16-1
26 13 26	Medium-Voltage Metal Clad Switchgear .....	26 13 26-1
26 18 39.02	Medium-Voltage Variable Frequency Drive .....	26 18 39.02-1
26 22 14	Dry-Type Low-Voltage Distribution Transformers.....	26 22 14-1
26 24 13	Switchboards.....	26 24 13-1
26 24 16	Panelboards .....	26 24 16-1
26 24 19	Motor Control Centers .....	26 24 19-1
26 27 26.13	Low-Voltage Receptacles .....	26 27 26.13-1
26 27 26.23	Snap Switches .....	26 27 26.23-1
26 28 16.33	Disconnect Switches .....	26 28 16.33-1

# RICHLAND CREEK WATER SUPPLY PROJECT INTAKES & WTP

## TABLE OF CONTENTS (Final Design)

26 29 23	Low-Voltage Variable Frequency Drives .....	26 29 23-1
26 29 33	Control Stations .....	26 29 33-1
26 29 36	Low-Voltage Manual Motor Starters.....	26 29 36-1
26 29 37	Low-Voltage Combination Magnetic Motor Starters .....	26 29 37-1
26 33 53	Static Uninterruptible Power Supply .....	26 33 53-1
26 41 13	Lightning Protection System for Structures.....	26 41 13-1
26 43 00	Surge Protective Devices .....	26 43 00-1
26 50 00	Lighting .....	26 50 00-1

### DIVISION 27 - Communications

27 10 00	Structured Cabling .....	27 10 00-1
27 13 23	Communications Fiber Optic Cabling .....	27 13 23-1

### DIVISION 28 – Electronic Safety and Security

28 31 00	Fire Detection and Alarm System.....	28 31 00-1
----------	--------------------------------------	------------

### DIVISION 31 - Earthworks

31 05 19	Geosynthetics for Earthwork .....	31 05 19-1
31 11 00	Clearing and Grubbing.....	31 11 00-1
31 23 05	Excavation and Fill .....	31 23 05-1
31 23 16.26	Rock Removal.....	31 23 16.26-1
31 24 00	Embankments.....	31 24 00-1
31 37 00	Riprap.....	31 37 00-1

### DIVISION 32 – Exterior Improvements

32 12 00	Flexible Paving .....	32 12 00-1
32 16 13	Concrete Curbs, Gutters and Sidewalks.....	32 16 13-1
32 31 00	Fences .....	32 31 00-1
32 92 00	Lawns and Meadows.....	32 92 00-1

### DIVISION 33 - Utilities

33 05 05	Buried Piping Installation .....	33 05 05-1
33 05 13	Manholes and Structures.....	33 05 13-1
33 16 13.16	Prestressed Concrete Aboveground Water Utility Storage Tank .....	33 16 13.16-1
33 44 13	Drainage Structures.....	33 44 13-1

# RICHLAND CREEK WATER SUPPLY PROJECT INTAKES & WTP

## TABLE OF CONTENTS (Final Design)

### DIVISION 40 – Process Interconnections

40 05 05	Exposed Piping Installation .....	40 05 05-1
40 05 06	Couplings, Adapters, and Specials for Process Piping .....	40 05 06-1
40 05 07	Pipe Hangers and Supports .....	40 05 07-1
40 05 08	Wall Pipes, Floor Pipes, and Pipe Sleeves.....	40 05 08-1
40 05 17	Copper Process Pipe .....	40 05 17-1
40 05 19	Ductile Iron Process Pipe.....	40 05 19-1
40 05 23.13	Stainless Steel Process Pipe for Air and Gas Service .....	40 05 23.13-1
40 05 23.23	Stainless Steel Process Pipe for Liquid Service.....	40 05 23.23-1
40 05 24.23	Steel Process Pipe for Liquid Service.....	40 05 24.23-1
40 05 31	Thermoplastic Process Pipe .....	40 05 31-1
40 05 39	Concrete Process Pipe.....	40 05 39-1
40 05 53	Process Valves .....	40 05 53-1
40 05 86	Air Valves for Water Service.....	40 05 86-1
40 05 93	Common Motor Requirements for Process Equipment .....	40 05 93-1
40 23 26	Valves and Appurtenances for Chemical Feed Systems.....	40 23 26-1
40 41 13	Heat Trace .....	40 41 13-1
40 42 00	Insulation of Process Piping and Equipment .....	40 42 00-1
40 61 13	Process Control System General Provisions.....	40 61 13-1
40 61 21	Process Control System Factory Testing .....	40 61 21-1
40 61 23	Process Control System Start-up and Field Testing .....	40 61 23-1
40 61 26	Process Control System Training.....	40 61 26-1
40 61 93	Process Control System Input-Output List .....	40 61 93-1
40 61 96	Process Control Descriptions.....	40 61 96-1
40 62 05	Process Control Computers and Network Hardware .....	40 62 05-1
40 62 53	Human-Machine Interfaces.....	40 62 53-1
40 64 00	Programmable Logic Controllers.....	40 64 00-1
40 67 17	Process Control Panels and Enclosures .....	40 67 17-1
40 70 05	Primary Sensors and Field Instruments .....	40 70 05-1
40 78 00	Panel Mounted Instruments and Devices.....	40 78 00-1

### DIVISION 41 – Material Processing and Handling Equipment

41 12 13	Conveyors .....	41 12 13.19-1
41 22 13	Bridge Cranes.....	41 22 13.13-1

### DIVISION 43 – Process Gas-Liquid Handling-Purification

43 11 33	Rotary Lobe Blowers .....	43 11 33-1
43 21 13.10	Submersible End Suction Centrifugal Sump Pumps .....	43 21 13.10-1
43 21 13.16	Centrifugal Magnetic Drive Sealless End Suction Pumps.....	43 21 13.16-1

**RICHLAND CREEK WATER SUPPLY PROJECT  
INTAKES & WTP**

**TABLE OF CONTENTS (Final Design)**

43 21 13.33	Centrifugal Vertical Lineshaft Pumps .....	43 21 13.33-1
43 21 36	Positive Displacement Rotary Lobe Pumps.....	43 21 36.23-1
43 23 12.27	Sample Pumps Horizontal End Suction Centrifugal.....	43 23 12.27-1
43 26 21	Aluminum Slide Gates.....	43 26 21-1
43 26 33	Sluice Gates and Appurtenances.....	43 26 33-1
43 41 00	Polyethylene Tanks.....	43 41 00-1
43 41 45	Fiberglass Reinforced Plastic Tanks.....	43 41 45-1

**DIVISION 46 – Water and Wastewater Equipment**

46 31 33	Chlorine Dioxide Generation System .....	46 33 06-1
46 33 00	Liquid Lime System.....	46 33 00-1
46 33 33	Polymer Blending and Feed Equipment .....	46 33 33-1
46 33 44	Skid Mounted Peristaltic Metering Pumps .....	46 33 44-1
46 41 11	Rapid Mixers.....	46 41 11-1
46 41 17	Inline Static Mixers.....	46 41 17-1
46 61 13	Filter Media.....	46 61 13-1
46 61 15	Granular Activated Carbon Media.....	46 61 15-1
46 61 19	Filter Washwater Troughs.....	46 61 19-1
46 61 24	Filter Underdrain Equipment .....	46 61 24-1
46 61 25	Granular Activated Carbon Pressure Vessel Systems .....	46 61 25-1
46 71 13	Circular Gravity Thickeners .....	46 71 13-1
46 71 22	Dissolved Air Flotation System.....	46 71 22-1
46 76 33	Dewatering Centrifuges .....	46 76 33-1

+ + END OF TABLE OF CONTENTS + +