

KERN HEALTH SYSTEMS

NCQA ACCREDITATION CONSULTING

DATE: June 23, 2022

Amendment #1

Notice to vendors. You are hereby notified of the following changes in the NCQA Accreditation Consulting RFP timeline, which shall take precedence over anything published prior to this date.

Item 1 - Timeline change

- A. Proposed contract proposals due date is changing from June 20, 2022, to July 29, 2022.
- B. Interviews is changing from June 27, 2022, to August 8-12, 2022.
- C. Proposed contract presented to KHS Board for approval is changing from August 11, 2022, to October 13, 2022.
- D. Proposed Award Announcement is changing from August 12, 2022, to October 14, 2022.

END OF AMENDMENT #1