Proposal FOR CONSTRUCTION CLEANUP
       contracting company
  Best Commercial Cleaning
151 lee road 860
Smiths, AL 36877

	Project
	320 WEST MAG

	Project address
	Auburn, AL 


	Submitted By:
	Kalfee Parker
	Date: Thursday, July 2, 2020

	Contact   
	Office: (706) 289-5571
	kparkerbestclean@yahoo.com


	Customer
	Juneau Construction
	3715 Northside Parkway, NW
Building 300, Suite 750

Atlanta, GA 30327


	Name
	Contact Number
	Email
	Project role

	Kalfee Parker
	(706) 289-5571
	kparkerbestclean@yahoo.com
	Final clean scheduler

	Cara Frost
	(404) 287-6000
	cara@juneaucc.com
	Other

	Nancy Juneau
	(404) 287-6000
	njuneau@juneaucc.com
	Other

	Alex Hale
	(404) 402-1161
	ahale@juneaucc.com
	Project Manager


GENERAL CLEANING
A. Removal of "CONSTRUCTION" trash & debris left on floors, walls and all items horizontal and vertical
B. Dusting walls, baseboards, fixtures, and furnishings-cabinets counters, shelving
C. Vacuum clean/dust display cases inside and outside
D. Shine all stainless steel

RESTROOMS 

A. Clean & sanitize full restroom including toilets/urinals, sinks, doors,

B. Wipe clean walls as necessary

C. Empty trash/move all trash from restroom
WINDOW CLEANING 

A. All interior & ext. windows, which includes vestibules, and all doors
B. Wash inside glass & window, remove all dirt, smudges, fingerprints, streaks, cobwebs
Floor Care Cleaning Specifications 

CARPET CARE

A. Vacuum carpet 
B. Spot clean carpets (looking for visible spots)

CERAMIC TILE/SLATE CLEANING

A. Machine scrub all ceramic tile/Slate floors (including restrooms)
B. Dust mop entire floor area

C. Damp mop with cold water cleaner

VCT TILE Clean & Seal 
A. Complete gum, embedded material & scuff mark removal.

B. Sweep & damp mop all exposed tile areas. 

C. Effectively protect all adjoining floors (carpet, wood, etc:) from solution & run-off /splash spillage

D. Complete machine scrub AND STRIP of all exposed tile using a national brand neutral cleaner 

E. Professional application of one (1) coat of a national brand floor sealer 

F. Professional application of TWO (2) coats of a national brand floor FINISH
PRICING PER MENTIONED post construction clean SCOPE:


	$70,000.00


[image: image1.png]¥ Project Details

Square Foot Size
Number of APT units
Description

Opp Project Type
Distance(Miles)

353,000

6 stories

719 beds

Mixed-use student living community
August 2021 delivery

26.89




Typical mobilization types that can be managed by our company.

Rough clean is first mobilization. Usually before carpet is installed, this is the most time-consuming mobilization.  Heavy dirt and dust are removed

Final clean will be mobilized after all finishes are installed and before punch list.  Final clean shall make the unit 100% clean. Move in ready

Fluff Clean is last mobilization and is completed after punch list.  This clean is a light clean to remove extra dust and floor marks created from punch list activities.

Acceptance/ Sign-off:

	Customer: Juneau Construction


	Date


	Signature**



** Customer signature verifies acceptance of the specifications and the pricing per Scope of Work**

GENERAL NOTES:
Conduct pre-walk through with GC

· If non- punch list items create need for repeat work, an additional charge may be assessed.

· Any charge backs or additional charges will be pre-approved by both parties.

EXCLUSIONS:
· Construction debris or dumpster removal

· Out of scope work such as power washing exterior walkways, exterior signs will be quoted on a case-by-case basis.

Best Commercial Cleaning - FINAL CLEANUP for 320 WEST MAG   $70,000.00

